Name of Range	Name of Working Circle	Coupe No. and year	Depot to which to be carted	No. of miles	Approximate quantity to be felled and carted
					C.ft.
Ripponpet—(concld.)	Kalasi District Forest ..	1937-38 ..	Shimoga ..	25	1,000
			Arasalu ..	9	
	Odehosahalli do ..	Do ..	Shimoga ..	33	5,000
			Arasalu ..	13	
	Do ..	Old coupes ..	Shimoga ..	33	500
			Arasalu ..	13	
	Dombesara District Forest ..	1937-38 ..	Shimoga ..	50	500
	Adinasara do ..	Do ..	Arasalu ..	28	500
	Basavapur do ..	Do ..	Shimoga ..	21	250
			Arasalu ..	5	
	Kamachi do ..	Do ..	Shimoga ..	36	1,000
			Arasalu ..	14	
	Arasalu Depot ..	....	Shimoga ..	21	2,000
	Do ..	Loading Wharf ..	..	1 Fur.	5,000
7. Saw Mill, Shimoga.	Saw Mill to the New Railway Station, including watch and loading into waggon.	....	..	1 Ml.	5,000
	Carting of sizes from the depot to	....	Wood Preservation Plant, Bhadravati.	12	5,000
	Carting from the Depot to the Crane in Mill Yard.	....	....	..	90,000
8. Shimoga Timber Depot.	Depot Yard to loading wharf	....	..	..	25,000
	Do Saw Mill ..	....	..	1 Ml.	10,000

N.B.—(1) The quantities noted above are approximate.
(2) When the contractor offers to fell and prepare timber in coupes, he should mention the fact in the tender application and quote separate rates for round (barked or unbarked) and square logs.
(3) Preparation and carting charges will be given twice a month on the quantities received in the Depot, on bills passed for by the Range Officers or the Sub-Division Officer as the case may be and supported with the connected depot receipts.
(4) Separate bills should be presented for the quantities pertaining to each month and the claim of more than one month should not be included in the same bill.

P. KRISHNASWAMI RAO,
District Forest Officer.

CHITALDRUG DISTRICT.

Abstract Notification dated the 26th June 1937.

Invites attention of the public to the detailed notification of the sale of the right of quarrying stone in the several units of the district up to the end of June 1938, published on pages 1034-1035 in Part VI of the *Mysore Gazette*, dated 1st July 1937.

A. V. KESAVIENGAR,
District Forest Officer.

ENGINEERING DEPARTMENT.

BUREAU OF SANITARY ENGINEERING, BANGALORE.

Notification dated 28th June 1937.

Notice is hereby given that sealed tenders will be received at the Office of the Sanitary Engineer, Bureau of Sanitary Engineering, Bangalore, up to 1 P.M. on 19th July 1937, for constructing Settling Tank at Harihar for water supply to Davangere. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of October 1937.

2. The plans, detailed estimate and conditions may be seen at the Sanitary Engineer's Office between the hours of 11 A.M. and 5 P.M. on all office days.

3. Tenders should be submitted on printed forms which may be obtained from the Sanitary Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 1,400 in cash (no cheques will be accepted) as earnest money, and be superscribed "Tender for constructing Settling Tank at Harihar for water supply to Davangere," in default of which the tenders will be rejected.

5. The final acceptance of the tender will rest with the Sanitary Engineer who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Sanitary Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Charges on account of scaffolding materials, implements for setting out, barricading, clearing site, supply of water, etc., that may be found necessary during execution will not be paid for separately but should be borne by the contractor.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Sanitary Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of disputes about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Sanitary Engineer will be final and legally binding.

Abstract estimate of quantities of work for constructing a Settling Tank at Harihar for Water Supply to Davangere.

No.	Particulars	Unit	Quantity
1	Earthwork excavation in hard gravel mixed with jelly	C.yd.	2,828
2	Stone jelly concrete in surki mortar 1 : 2 : 4	C.ft.	16,575
3	Burnt brick in surki mortar	,,	11,726
4	Cement plastering ¾" thick 1 : 3 proportion	Sqr.	182·28
5	Surki plastering ¾" thick	,,	25·00
6	Constructing parapet wall 9" thick and 2 ft. high with burnt brick in mortar and plastering	R.ft.	452
7	Laying and jointing old and new 8" C.I. pipe with lead	Joint	100
8	Laying and jointing 12" C.I. pipe with lead	,,	10
9	Do 12" cement joints	,,	90
10	Laying and jointing 8" steel pipe for scour with cement joints ..	,,	17
11	Constructing valve cisterns as per type designs	No.	2
12	Do 10' deep	,,	4
13	Earthwork excavation for laying 8" and 12" pipes and refilling ..	C.yd.	834

N. KRISHNIENGAR,
Sanitary Engineer.

BUILDINGS DIVISION, BANGALORE.

Notification dated 3rd July, 1937.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Buildings Division, up to 17th July 1937, up to 2-30 P.M., for extending Lawyers' Association Building, Bangalore. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of September 1937.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Buildings Division, between the hours of 11 A.M. and 5 P.M.

3. Tender should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees two hundred in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for extending Lawyers' Association Building at Bangalore," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office, in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Abstract estimate for extending Lawyers' Association Building, Bangalore.

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		Rs. a. p.
1	Earthwork excavation and refilling between the basement including watering and tamping	C.yd.	0 3 0	52	
2	Stone jelly concrete 1 : 2 in lime mortar for foundation	C.ft.	0 3 6	561	
3	Size stone in 1 : 2 lime mortar in foundation and basement with bond stones 6′ apart and 1″ quion dressing..	,,	0 5 0	673	
4	Burnt stone slabs 6″ thick one line dressed at top and two lines on exposed parts set in 1 : 2 lime mortar	S.ft.	0 5 0	477	
5	Burnt brick in 1 : 2 lime mortar in superstructure	C.ft.	0 4 6	1,875	
6	Teakwood door 3″×5″ frame 1½″ shutter *viz.*, panelled and ⅔ glazed with expanded metal for glazed portions outside iron bolts and hinges, etc., complete ..	S.ft.	1 6 0	28	
7	Teakwood door 3″×5″ frame 1½″ shutter fully panelled including all iron materials, etc., complete	,,	1 10 0	161	
8	Teakwood windows 3″×5″ frame 1¼″ shutter ¾″ Q iron bars fully panelled in four halves with all iron fittings, etc., complete.	,,	1 12 0	95	
9	R.C. perforated ventilators as per design over windows	,,	1 0 0	32	
10	Tata's tested R.S. Girder including hoisting and fixing with the necessary distance pipes, bolts and nuts and boxing with brickbats in cement mortar	Cwts.	9 0 0	31·3	
11	B. stone slabs 8″ thick below girder, two line dressed at top and other faces one line dressed set in 1 : 2 lime mortar ..	S.ft.	0 8 0	7	
12	Teakwood wrought and put up with two coats of wood oiling for exposed portions and tarring for embeded portion	C.ft.	4 8 0	38·1	

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		Rs. a. p
13	Pillars of Wirecut brick in cement mortar as per existing design with base and capital height about 8½′ including cement mortar plastering and colour washing, etc., complete	Each.	15 0 0	8	
14	Do Half Pillars	,,	9 0 0	2	
15	Roofing with I Class Mangalore tiles on T.W. battens 1″×2″, the end tiles tied on to double battens with galvanized wire, etc., complete	Sqr.	18 0 0	4·75	
16	Ridge tiles with 1st class Mangalore tiles set in mortar 1 : 2 lime mortar and cement pointed	R.ft.	0 6 0	19	
17	Flooring with Cuddapa slabs 1¼″ thick on 3″ of lime concrete including cement pointing to the joints	Sqr.	20 0 0	10·33	
18	Roofing of 1 : 2 : 4 R.C.C. interspaced with good burnt bricks as per design and specifications to carry a total load of 1½ cwts. per s.ft. for a clear span of 10½′ including 3″ of surki concrete and two courses of flat tiles laid in 1 : 2 lime mortar and plastered to necessary slope at top and smooth ceiling plaster at bottom, etc., complete	,,	65 0 0	9·30	
19	Burnt brick in lime mortar parapet as per existing design 1½′ height and ¾″ thick including lime mortar plastering, colour washing, etc., complete	R.ft.	1 0 0	146	
20	Burnt brick in lime mortar cornice 12″ deep as per existing design including string course, lime mortar plastering and colour washing, etc., complete	,,	0 12 0	153	
21	Cement pointing to basement, racking joints ½″ deep	Sqr.	3 0 0	1·66	
22	Lime mortar plastering two coats over brick wall	,,	3 4 0	34·03	
23	Colourwashing outside, two coats	,,	0 5 0	17·01	
24	Whitewashing inside do	,,	0 4 0	17·02	
25	Decoration to the pediment as per existing design including two coats of lime mortar, plastering and colourwashing ..	S.ft.	0 4 0	14	
26	Silicate painting to doors and windows, two coats	Sqr.	3 8 0	6·96	
27	Lime mortar band 4″ thick and 6″ wide over roof	R.ft.	0 3 0	40	
28	Teakwood eave board as per existing design 9″ wide, 1″ thick	,,	0 8 0	62	

B. R. GARUDACHAR,
Executive Engineer.

BANGALORE DIVISION.

Abstract Notification dated 18th June 1937.

The attention of the public is hereby invited to the detailed notification, inviting tenders for the collection of road materials for each of the Sections I to VII on Salem-Bellary Road for a period of three years, published on pages 1035-1036 of Part VI of the *Mysore Gazette*, dated 1st July 1937.

The last date for the tender is 2 P.M. on 19th July 1937 and the earnest money to accompany the tender is Rs. 100.

M. K. NARASIMHA IYER,
Executive Engineer.

TUMKUR DIVISION.

Abstract Notification dated 26th June 1937.

Attention of the public is drawn to Notification calling for Tenders for the Restoration of Girinathanahalli Minor Tank, Register No. 32, Sira Taluk, in pages 1037-1038, Part VI, of the *Mysore Gazette*, dated 1st July 1937.

Tenders will be received by the Executive Engineer, Tumkur Division, up to 2 P.M. on 26th July 1937.

An earnest money of Rs. 150 only in cash should accompany the tender.

D. KRISHNA RAO,
Executive Engineer.

MYSORE DIVISION.

Abstract Notification dated 18th June 1937.

The attention of the public is hereby invited to the advertisement published in pages 1004-1005, Part VI of the *Mysore Gazette*, dated 24th June 1937; calling for the work. The last date of receipt of tender is 26th July 1937 at 2 P.M.

Abstract Notification dated 26th June 1937.

The attention of the public is hereby invited to the advertisement, published on pages 1038-1040 of Part VI of the *Mysore Gazette*, dated 1st July 1937, calling for tenders for restoration of Chinya Tank, Register No. 63, Nagamangala Taluk.

The last date of receipt of tender is 26th July 1937.

Abstract Notification dated 24th June 1937.

The attention of the public is hereby invited to the advertisement, published on pages 1040-1048 of Part VI of the *Mysore Gazette*, dated 1st July 1937, calling for tenders for urgent repairs required to Sri Ranganathaswami Temple at Sivasamudram Island.

The last date of receipt of tender is 26th July 1937 at 2 P.M.

R. TIPPAIYA,
Executive Engineer.

HASSAN DIVISION.

Notification dated 29th June 1937.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Hassan Division, up to 15th July 1937, up to 3 P.M., for restoring Cheluvanahalli Hirekere Minor Tank of Arsikere Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1938.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Hassan, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 160 in cash or Government Promissory Notes as earnest money, and be superscribed "Tender for restoring Cheluvanahalli Hirekere Minor Tank of Arsikere Taluk," in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Abstract estimate for restoring Cheluvanahalli Hirekere, Register No. 121 of Arsikere Taluk.

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		Rs. a. p.
	I. Bund.				
1	Silt clearing in breached portion	C.yd.	0 2 0	844	
2	Earthwork excavation for clay puddle wall ..	,,	0 3 0	71	
3	Cutting grips and steps at sides of breaches ..	L.S.	20 0 0		
4	Size stones in surki mortar masonry ..	C.ft.	0 5 6	848	
5	Raising clay puddle wall including watering and consolidation in layers and lead ..	C.yd.	0 12 0	159	
6	Cutting and removing trees and thick jungles on the old bund	L.S.	50 0 0		
7	Cutting grips on slopes of old bund	Grade	2 0 0	22	
8	Earthwork to bund including watering and consolidation	C.yd.	0 4 0	2,165	
	(*a*) Using old earth with watering and consolidation	,,	0 1 0	1,023	
9	Gravel backing to revetment	,,	0 8 0	90	
10	Rough stone work new including jelly packing and chips wedging	,,	1 12 0	72·36	
11	Resetting old stone revetment	,,	1 0 0	120	
12	Turfing the slopes	S.yd.	0 0 11	2,501	
13	Providing and fixing new grade stones, including chiselling, figures and painting, etc., complete	No.	2 8 0	23	
14	Providing and fixing new Index stones ..	,,	0 12 0	23	
15	Providing and fixing new B.M.stones, including chiselling and painting, etc., complete ..	,,	3 0 0	2	
16	Providing and fixing Reg. No. stone ..	Each	4 0 0	1	
	II. Constructing a weir 85' long crest at 50·00.				
1	Earthwork excavation	C.yd.	0 3 0	762	
2	Stone jelly in surki mortar concrete	C.ft.	0 4 6	420	
3	Size stones in surki mortar	,,	0 5 6	551	
4	Burnt stone slabs 6" thick dressed, including fixing with joggle joints	S.ft.	0 8 0	316	
5	(*a*) Rough stone work new including jelly packing and chips wedging	C.yd.	1 12 0	202	
	(*b*) Old stone work with new jelly	,,	0 12 0	12	
6	Boulder filling to scoured portions below the weir in right flank end	,,	1 0 0	33	
7	Cement pointing	Sqr.	4 0 0	5	
8	Draft and approach clearing	L.S.	20 0 0		

N. LAKSHMINARASIMHAIYA,
Executive Engineer.

MISCELLANEOUS DEPARTMENTS

OFFICE OF THE SUPERINTENDENT, GOVERNMENT GARDENS, BANGALORE.

Abstract Notification, dated 22nd June 1937.

The attention of the public is invited to the detail Notification, calling for tenders for the supply of contingent articles, Hardware and Miscellaneous articles, etc., etc., required for the use of the office of the Curator, Parks and Gardens, Mysore, during 1937-38, published in pages 1049-1053, Part VI of the *Mysore Gazette*, dated 1st July 1937.

The last date for receiving tenders is 12th July 1937.

L. S. DORASAMI,
Offg. *Superintendent.*